Release Summary Sheet

Contract (PO) Number: 7119

Release Number: 18

Specification Number; 23505

Name of Contractor: MECCOR INDUSTRIES LTD.

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $1,777,278.70

Release Description: GENERAL CONSTRUCTION

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1004648
Submission Date;:



CITY OF CHICAGD
BLANKET BELEASE

Orlginal (Departme

Furnish the supplies andior services describiad balow in conformanse with sonditions set forth hereln and In vour offer

RELEASE | PURCHASE | BELEASE | SPELIFICATION | VENDOR SHE DELIVERY FPAGE
DATE ORDER NUMBER NUMBES NUMBER RAREE DATE NUMBER
06/15/2006 7118 18 23505 1004548 A 1
DELIVER TO: 8§5-085 ORDERED FROM:
085- O'HARE MECCOR INDUSTRIES LTD.
O'HARE AIRFORT 3933 CAKTON ST.
Chicagoe, IL 60555 SKOKIE, L 60078
DELIVERY CHABRGES to he PREPAID
TITLE TO PASS ON DELWERY
'CONTACT: Valerie Walker 773-686-3504
PO DESCRIPTION: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT FACILITIES
o BLANKET RELEASE N
THIS SIGRED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND fOR BERVICES IN ACCORDANCE
WiITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 7119
THIS PURCHASE IS FOR DEPARTMENT: 85 - DEPT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:
PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY COST TOTAL COST
1 1 96842 FITT2T8.70 1.00 1,777,278.70
GENERAL CONSTRUCTION
JH-6028; Northeast Water System
Dist BFY FUND COSTCTR APPR ACCNT ACTY PROJECT RPTCAT GENRL FUTR
006 {750 0854010 8060 220540 0000 HBOBQIOE 000000 QGH00 0000 1,117.278.70
2 086 G751 0854471 8071 220540 0000 B200371E 000000 00000 0000 660,000.00
1 SHIPMENT TOTAL: 1,777.278.70
RELEASE TOTAL: 1,777,278.7C
éﬁ?ii;;y ////f
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SIGNATURE

{

DATE

W

DATE

This purchase is subject to the Cliy of Chicago Genera! Conditions for Supplies. Work, of Professional Consulting
Ownarship, Acceplance Page, as applicable, which are attached hereto or incorporated he

Payment on this order will be made upon receipt of an originat vendor inveics form referencing this order,

Subsnit the original Involse to the department referenced above.
Mark all packeges and papers with the purchase number,

Any deliveriss contalning overshiprents will be refietied unjess otherwise authorized in this purchasg,
Services; Special Coneitions, Disclosurs

reln by reference.



i City of Chicago

2 Department of Aviation

' 121 North LaSalle Street
” Chicago, IL 60602

To: 5epa&ment of General Services

Date: June 08, 2006

Sub-Order Total: _1,777,287.70

A, Definttions and Disclosure Requirements
persarn or entity who has any contract fease with the Cily of Chicago.

1.As used herein, the term "Contractor” means a

2.Pursant to Executive Order 97-1,every ity contract and lease must be accompanied by a disclosure statement
Providing certain information and altormeys, fobbyists, accourtants, consultants, subcontraciors and other persons
Whom the condractor has retained or expects 10 retain with respect to the contract or iease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship.and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disciose employeas who are paid solely through the Contracior's regular payroll.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himseif undertakes to
influence any legislative or adrinistration action, or (b} any part or whose duties as an empioyee of another
includes undertaking to influence any legisiative or adeministrative action,

B. Cenification
Contracior hereby certifies as follows:

1. This Disclosure relates 1o the following transaction:

Project name: JH 6028 ORD Northeast Water Service
Specification loan or other identifying number, 15t Anniversary - Factor Increase
2. Name of Contractor: City of Chicago - DOA - Meccor Industries, Lid.

3. EACH AND EVERY attomey, lobbyist, accountant,consuitani, subcontractor, or other person retaired or anticipated
to be retaired by the Contractor with respect to or in connection with the contract or lease is listed beiow
{attach additionai pages if necessary):

' MBE RelationShip FEE(indicate
iglsalggssss WRBE (attorney lobbyist, whether paid
Name : or Non subcontractor,stc.) $ or estimated)
KATCO Development inc. 415 8. Wiliam Street WBE Subcontractor $352.000.00 Est.
Mt. Prospect, iL, 60056
Eimwood Entreprises inc. 27992 West State Rte Non Subcontractor $1.082611.00 Est,
120Unit 54

Meccor industries 3933 Oakton Street MBE Subcontractor $314,820.70 Est.

Skokie, i, 60076
Christy Webber Landscapes 230 N. Western Ave. WBE Subgontracior $27.856.00 Est

Chicago, IL, 60612

CHECK HERE #F NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurarnice information shall constitute defaudt under the contract and may result in
termination of the coniract or lease

5.The Contractor understands and agress that in any case in which the Confracior is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disglosure is required or make the disclosure.

Under the Penalties of perjury |, { certify that | am autherized to execute this Disclosure on behaif of the Contractor that the information disclosed herein 1§ frue and complete, and that no

ralevant information has been withheig,
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Name (Type or Print}

Subscribed and sworn o before me

Disclosure Statement
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Disclosure Statement



City of Chicago
Richard M. Daley, Mayor

Department of Aviation

Patrick J. Harney
Acting Commissioner

Chicago O"Hare
International Airport
P.0. Box 66142
Chicago, {llinois 60666
{773) 686-2200

(773} 601-8333 (TTY)

Chicago Midway

- International Airport
5700 South Cicero Avenue
= Chicago, THinois 60638

T (773) 838-0600

(773) 8380795 (TTY)

www.flyofthicage.com

TICAGO ATAPURT SYSYEM

Ceanceting Peapte & Businexs

Memorandum of Authorization {MOA)

April 13 2006

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurment Services

City Hall, Room 403

121 North LaSalle Street

Chicago, 11 80602

Attn:

Catherine Mellon

JOC Manager

Re: JOC Project Number:

Project Title:

' Estimated Cost:
Specification Number:

JH-6028 Landside
O'Hare Northeast Water System
$2,450,000,00

23505

Funding Source:

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order
Contracting (JOC) Method. Attachment A describes the scope of work and the
appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our

files.

Sincerel

Patrick J. Harney

Acting Commissioner

APPROVED:

</

Chief

arbarp A Lumpkin

rocurement Offic::ak/ \j

I KL 3,




Department of Aviation
Attachment A

Utilizing JOC For City Construction Projects

Project Number: JH-6028 - O'Hare Northeast Water System
Project Manager: Tom Pora - (773) 894-3804 Department: Aviation

For alt Proposed JOC Projects, please complete items 1 and 2 below and as appropriate, complete items 3, 4 and 5.
Attach this document to the Memorandum of Authorization

1.

Please describe below the major features of this project:

This project is to install a complete water distribution system at the former military property in the northeast area of
O'Hare Airport. The existing system will provide drinking water to Buiiding 500, currently occupied, Building 4 and
Hangar 85. The existing water system has been tested and found to be not safe for human consumption and as
such poses an immediate safety hazard for Building 500 and soon for Building 4 when it becomes accupied in the
Fall of 2008. The work will consist of  all underground piping necessary to complete the system along with a
metering vault, 16 valve vaults, one booster pump station, 10 fire hydrants with valves, one hypochiorite station, and
all required earthwork and site restoration. The system will loop Building 4 and provide radial feeds to the other

locations.

Please explain below why this project could not be bid using the city's traditional bid process and the need
to use JOC Procurement system:

A traditional design, bid, construct project program is not feasible due to the time constraint The build-out of Building
4 is scheduled to be completed and the building occupied by September1, 2006. Since this project is multi traded,
there is no single term agreement available for the project The Aviation Department's Job Order Contract was then
considered. Based on a cursory review of the line items contained in that contract, it appears that all required items
are present. Also, it is possible to execute the work within the required time frame Based on the discussion above,

we request this work be performed under the existing JOC.

If the project is a one trade project, please provide additional explanation below of why it would be in the
best interest of the City of Chicago to use JOC for this project:

This project is multi trades including excavation and plumbing

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation below of why JOC should be used:

Al of the tasks are prepriced items

if some elements of the proposed JOC project scope of work are covered by city term agreements, expliain
below why they are included in this JOC project instead of being procured through the term agreements :

Since this project is multi traced, there is no single term agreement available for the projectThe Department of
Aviation has contacted the Department of Water Management to investigate the use of its term contract for water
main installation. However, this contract would only caver a portion of the work and furthermore, this arrangement
was determined o be unacceptable to Water Management based on the current work load of its term contractor
Using multiple term agreeements creates coordination issues, warrenty issues, stc and uhnecessariy complicates

the management and construction.
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